

CHARLESTON DISTRICT FORECAST

FISCAL YEAR 25/26

DoDAAC/Office Code: W912HP

As of 1 April 2025



US Army Corps
of Engineers®



Small Business Info





CHARLESTON DISTRICT PROJECTIONS FY25/26

® AS OF 01 APRIL 2025 (SEARCH SAM.GOV W912HP*)

Program	Project	Location	Advertised Date	Award Date	Range	Small Business Set Aside	Solicitation #
81st	81st Reg G FIS - NEW CONTRACT Facilities Investment Services In Source Selection Process	South and North Carolina	2 nd Qtr, FY25	3 rd Qtr, FY25	\$500K - \$1M	SB	W912HP25R1000
CRRP	FY25 CRRP USGS Dock Repair (Demo and Construction)	Charleston, SC AOR	ON HOLD Pending Environmental Investigation	4 th Qtr, FY25	\$500K - \$750K	WOSB	TBD
MARFORRES	Facility Investment Services Marine Forces Reserve Northeast 2 Region						
VETERANS AFFAIRS	VA Charleston Fisher House HC Ramp	Columbia, SC	3 rd Qtr, FY25	4 th Qtr, FY25	\$100 - \$250K	SDVOSB	TBD
VETERANS AFFAIRS	VA Columbia Sewer Repairs	Columbia, SC	3 rd Qtr, FY25	4 th Qtr, FY25	TBD	SDVOSB	TBD

These are PROJECTIONS only. <https://www.sac.usace.army.mil/Business-With-Us/Contracting-Opportunities/>
The award date, range of magnitudes, acquisition strategies and solicitation #s are subject to change.



CHARLESTON DISTRICT PROJECTIONS FY25/26

® AS OF 01 APRIL 2025 (SEARCH SAM.GOV W912HP*)

Program	Project	Location	Advertised Date	Award Date	Range	Small Business Set Aside	Solicitation #
CIVIL WORKS	FY25 Daniel Island – Wando Cell Ditching Presolicitation Posted to Sam.gov 28 April 2025	Charleston, SC AOR	3 rd Qtr, FY25	4 th Qtr, FY25	\$1M-\$5M	SB	W912HP25RA007
CIVIL WORKS	FY25 CHS Harbor Geotech Service at Clouter Creek <u>via GSA Procurement</u>	Charleston, SC AOR	3 rd Qtr, FY25	4 th Qtr, FY25	\$250K-\$1M	SB	TBD
CIVIL WORKS	Medical University South Carolina, Charleston, SC Pump Upfit	Charleston, SC	3 rd Qtr, FY25	4 th Qtr, FY25	TBD	TBD	TBD
CIVIL WORKS	FY25 Clouter Creek Middle and Highway Cell Dike Raising	Charleston, SC (Berkeley County)	4 th QTR FY25	4 th QTR FY25	\$5M-\$10M	TBD	TBD

These are PROJECTIONS only. <https://www.sac.usace.army.mil/Business-With-Us/Contracting-Opportunities/>
The award date, range of magnitudes, acquisition strategies and solicitation #s are subject to change.



CHARLESTON DISTRICT PROJECTIONS FY25/26

® AS OF 01 APRIL 2025 (SEARCH SAM.GOV W912HP*)

Program	Project	Location	Advertised Date	Award Date	Range	Small Business Set Aside	Solicitation #
CIVIL WORKS	FY25 Lake Marion – Cameron Reach	Charleston, SC AOR	3 rd Qtr, FY25	4 th Qtr, FY25	\$25M-\$35M	TBD	TBD
CIVIL WORKS	FY25 Polk Swamp Eco-restoration	Charleston, SC AOR	3 rd Qtr, FY25	4 th Qtr, FY25	\$250K-\$1M	SB	TBD
CIVIL WORKS	FY25 Survey Equipment Order	Charleston, SC AOR	3 rd Qtr, FY25	4 th Qtr, FY25	\$100K -\$150K	SB	TBD

These are PROJECTIONS only. <https://www.sac.usace.army.mil/Business-With-Us/Contracting-Opportunities/>
The award date, range of magnitudes, acquisition strategies and solicitation #s are subject to change.



CHARLESTON DISTRICT PROJECTIONS FY25/26

® AS OF 01 APRIL 2025 (SEARCH SAM.GOV W912HP*)

Program	Project	Location	Advertised Date	Award Date	Range	Small Business Set Aside	Solicitation #
DEPARTMENT OF ENERGY	Tritium Admin Building at Savannah River Site (Construction)	SRS, GA	3 rd Qtr, FY25	4 th Qtr, FY25	TBD	TBD	W912HP25R5004
DEPARTMENT OF ENERGY	Savannah River Site Procurement Warehouse for NNSA (Construction) <i>An RFI for this action is posted to sam.gov</i>	SRS, GA	3 rd Qtr, FY25	4 th Qtr, FY25	TBD	TBD	W912HP25RSRS1
MARINE FORCES RESERVES	Wash Rack Preventive Maintenance IDIQ	CONUS	3 rd Qtr, FY25	4 th Qtr, FY25	\$500K - \$1M	SB	TBD
CHARLESTON DISTRICT	FY25 EOC Generator	Charleston, SC AOR	3 rd Qtr, FY25	4 th Qtr, FY25	\$100 - \$250K	SB	TBD

These are PROJECTIONS only. <https://www.sac.usace.army.mil/Business-With-Us/Contracting-Opportunities/>
The award date, range of magnitudes, acquisition strategies and solicitation #s are subject to change.



CHARLESTON DISTRICT PROJECTIONS FY25/26

® AS OF 01 APRIL 2025 (SEARCH SAM.GOV W912HP*)

Program	Project	Location	Advertised Date	Award Date	Range	Small Business Set Aside	Solicitation #
Base Contracts	A-E Design Services MATOC (SDVOSB) In Source Selection Process	CONUS	3 rd Qtr, FY24	3 rd Qtr, FY25	Not to Exceed \$20M, 5 years	SDVOSB	W912HP25RA001
Base Contracts	A-E Design Services MATOC (Unrestricted) In Source Selection Process	CONUS	4 th Qtr, FY24	3 rd Qtr, FY25	Not to Exceed \$99M, 5 Years	OTSB (Unrestricted)	W912HP24R5007
Base Contracts	SDVOSB DB/DBB General Construction MATOC In Source Selection Process	Veterans Admin (VA) locations in the South Atlantic Area of US	1 st Qtr, FY25	4 th Qtr, FY25	Not to Exceed 99M, 5 Years	SDVOSB	W912HP25R4000
Base Contracts	FY25 Design Build/Design Bid Build (DB/DBB) General Construction East Multiple Award Task Order Contract (MATOC) Presolicitation Posted to Sam.gov 28 April 2025	CONUS & Puerto Rico	3 rd Qtr, FY25	4 th Qtr, FY25	Not to Exceed \$99M, 5 Years	Small Business	W912HP25RA005
Base Contracts	FY25 Design Build/Design Bid Build (DB/DBB) General Construction West Multiple Award Task Order Contract (MATOC)	CONUS & Puerto Rico	3 rd Qtr, FY25	4 th Qtr, FY25	Not to Exceed \$99M, 5 Years	Small Business	W912HP25RA0??

These are PROJECTIONS only. <https://www.sac.usace.army.mil/Business-With-Us/Contracting-Opportunities/>
The award date, range of magnitudes, acquisition strategies and solicitation #s are subject to change.